

# TECHNICAL ANNEX FOR INTRA MUROS IT

## "TIME & MEANS"

### Generalinfo /checklistncompliance

BUDGET INFO					
BIFI ID N°: 3236		FD ID: 5523-2021		CONTRACT N°: 2020.0021	
BUDGET LINE	1ST IN CASCADE	2ND IN CASCADE	3RD IN CASCADE	4TH IN CASCADE	5TH IN CASCADE
<input checked="" type="checkbox"/> ESTA OPERATIONAL					
TOTAL AMOUNT FORESEEN FOR CONTRACT					
<input type="checkbox"/> OTHER (SPECIFY)	193032.00by ~	187056.00by ~	213672.00by ~	0.00by ~	0.00by ~
PROFILE	LEVEL	DAILY RATE			
Support/Manager	5	482.58	467.64	534.18	0.00
Support/Manager	5	482.58	467.64	534.18	0.00
TRACKING IT EXPENDITURE, IN PERCENTAGE					
Development	Maintenance	Support	IS Licence	ICT Infrastructure	ICT Training
%	%	%	%	%	%

OTHER INFO

FRAMEWORK CONTRACT + LOT (DIGIT/ESTAT/OTHER):

FC N°:

LOT N°: **Lot 4 Administration and support of information system and ICT configuration in Belgium, Luxembourg, Seville, Petten, Karlsruhe, Guelis, Grange**

TITLE FC: **DIGIT-TM**

NAME OF 1ST COMPANY/CONSORTIUM IN CASCADE: **Crono International**

DETAILS OF PROFILE(S)						
Profile	Level	Specific Expense	Number of Days	Service Provider / SypeCode	End Date of Current Contract	Type of POST
Support/Manager	5	Knowledge areas Client / serversystems Web application development including web services SOMX Practices and methodology ITIL Technologies Java/EE, HTML / Javascript CSS, Oracle Weblogic, Oracle Database, Unix & Linux, JSON Frameworks and tools: ECAS, JIRA, Bitbucket, Bamboo, Struts, Eclipse	220	STRZEBINCZYK Piotr 270502	27/03/2020	RENEWAL with same FA
Support/Manager	5	Knowledge areas Client / serversystems Web application development including web services SOMX Practices and methodology ITIL Technologies Java/EE, HTML / Javascript CSS, Oracle Weblogic, Oracle Database, Unix & Linux, JSON Frameworks and tools: ECAS, JIRA, Bitbucket, Bamboo, Struts, Eclipse	180	BONMARIAGE Andre 99535	30/06/2020	RENEWAL with same FA

TOTAL No OF DAYS OF INITIAL REQUEST: 2000  
 No OF DAYS USED BY PREVIOUS CONTRACT(S): 560  
 No OF DAYS FOR THIS SPECIFIC CONTRACT: 400

PREVIOUS CONTRACTS

Contract Number	eRequest No	Year	Initial Request

EXPECTED END DATE OF PREVIOUS CONTRACT: 30/06/2020  
 ESTIMATED START DATE: 30/03/2020 ESTIMATED END DATE: 31/12/2021

ORGANISATION	
PROJECT MANAGER - CONTACT: <b>L.Bor KRAL</b> L.Bor.KRAL@ec.europa.eu	PROJECT OWNER - HEAD OF UNIT: <b>Eduardo BARREDO CAPELOT</b> Eduardo.BarredoCapelot@ec.europa.eu

COMPLIANCE			YES	NO
1.	Is this activity foreseen in the EMB?		<input checked="" type="checkbox"/>	<input type="checkbox"/>
	PMR CODE: <b>IT4diss</b>		<input checked="" type="checkbox"/>	<input type="checkbox"/>
	If 'No', add justification note on specific need/urgency.			
2.	Has a Business Case Document been done and added to PMR?		<input checked="" type="checkbox"/>	<input type="checkbox"/>
	If 'No', explain why no Business Case Document has been established for this project.			

PMR codes are either number or abbreviation to identify a line in EMB.

3. Criteria justifying intra muros services as opposed to extra muros service:		
What share of tasks to be provided ...	<50%	by e 0%
<input type="checkbox"/> is of short duration (short = days or very few weeks)		
<input type="checkbox"/> is process oriented, as opposed to project oriented		
<input type="checkbox"/> is maintenance oriented, as opposed to development oriented		
<input type="checkbox"/> requires frequent interaction with users		
<input type="checkbox"/> requires access to confidential data	Yes <50%	
<input type="checkbox"/> is impossible to specify in advance		
<input type="checkbox"/> requires response measures in hours/days rather than weeks/months		
<input type="checkbox"/> other, specify and the criterion is relevant		

GENERAL COMMENTS

by

by pdf